STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL HA21

PROPOSALS | SSUED 12

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

01/13/00
08- 493104
08- RI V- 215-40. 3/ 40. 4

ENG NEERS EST

RAS

Bl D TOTAL

165, 299. 00

183, 720. 00

214, 000. 00

226, 405. 00

230, 000. 00

BI D

SUMMARY

IN RI VERSI DE COUNTY | N RI VERSI DE AT
EL CERRI TO DRI VE OVERCROSSI NG

REPLACE BRI DGE G RDER

184, 000. 00

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

AMOUNT UNDER 18, 701. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1

01/ 18/ 00
CONTRACT CCODE 'J '
33 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

90

PERCENT UNDER EST 10. 16

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BEADOR CONSTRUCTI ON COVPANY
I NC

P OBOX 1

CORONA DEL MAR CA 92625

METRO BUI LDERS AND ENGRS GRP
LTD

2610 AVON ST STE A

NEWPORT BEACH CA 92663

Rl VERSI DE CONSTRUCTI ON  COVPANY

P O BOX 1146
RI VERSI DE CA 92502

M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC
133 N PI XLEY ST
ORANGE CA 92868

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730

FAX

FAX

FAX

FAX

FAX

949 724-0264
00720483
949 724-0267

949 515-4350
00597589
949 515-4351

909 682-8308
00266222
909 682-8350

714 538-5156
00743775
714 538-5157

909 944-1037
00676575
909 944- 3112

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

0. 0%



08-493104 Bl D245

08-RI V- 215 PACE 2
01/13/00 01/18/00
6 232, 376. 00 5 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAI SER AVE FAX 949 252-0266

IRVINE CA 92614-5708



08-493104 Bl D245

08-RI V- 215 PACGE 3

01/13/00 01/18/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A T CURD FURNI SH PRECAST G RDER
RI ALTO CA
GL M REI NFORCI NG STEEL
REDLANDS CA
HYDRO SPROUT ERCSI ON CONTRCL
ESCONDI DO CA
MAVERI CK ELECTRI C MODI FI ED LI GHTI NG
DOWNEY CA
CRANGE COUNTY SPRI PI NG STRI PI NG

ROMOLAND CA



08-493104 Bl D245
08-RI V- 215 PACE 4
01/13/00 01/18/00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALL AVERI CAN ASPHALT PAVI NG
1776 ALL AMERI CAN WAY
CORONA CA 91719
FONTANA STEEL REI NFORCI NG
P O BOX 2219
RANCH CUCAMONGA CA 91729
CRANGE COUNTY STRI PI NG STRI PI NG
183 N PI XLEY
ORANGE CA 92568
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A T CURD PRECAST G RDER
RI ALTO CA
MOCRE ELECTRI C ELECTRI CAL
CORONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 FONTANA STEEL | TEMS 28 AND 30 ( PARTI AL)
RANCHO CUCAMONGA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 FONTANA STEEL CO RESTEEL

CONTI NUED

RANCHO CUCAMONGA CA
ON NEXT PAGE



08-493104 Bl D245

08-RI V- 215 PAGE 5

01/13/00 01/18/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 H GH LI GAT ELECTRIC ELECTRI CAL
PERRI S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CONRAD CONSTRUCTI ON PRECAST G RDER
RI ALTO CA
G L M CONTRACTORS REBAR
REDLANDS CA
H GH LI GHT ELECTRIC LI GHTI NG

PERRI S CA



08-493104 Bl D245

08-RI V- 215 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 13/ 00 01/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074027 TEMPORARY EROSI ON CONTROL BLANKET MR 200 5. 00 1, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 6, 000. 00* 6, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 22, 684. 00* 22, 684. 00
4 120120 TYPE |11 BARRI CADE EA 5 25. 00 125. 00
5 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 230 2.00 460. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN DAY 14 200. 00 2, 800. 00
7 150305 OBLI TERATE SURFACI NG Vi 700 5.00 3, 500. 00
8 150605 REMOVE FENCE M 45 20. 00 900. 00
9 150711 REMOVE PAI NTED TRAFFI C STRI PE M 800 2.25 1, 800. 00
10 150713 REMOVE PAVENMENT MARKI NG Vi 15 25. 00 375. 00
11 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 100 3.50 350. 00
12 150730 REMOVE CHANNELI ZERS EA 20 20. 00 400. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 48 25. 00 1, 200. 00
14 150806 REMOVE Pl PE M 8 100. 00 800. 00
15 017248 REMOVE TEMPORARY CRASH CUSHI ON MODULE EA 8 200. 00 1, 600. 00
16 017249 SALVAGE TEMPORARY RAI LI NG ( TYPE K) M 140 35. 00 4, 900. 00
17 159010 RECONSTRUCT METAL RAI LI NG ( BRI DGE) M 32 62. 50 2, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 61 40. 00 2, 440. 00
19 194001 DI TCH EXCAVATI ON VB 11 40. 00 440. 00
20 (S) 203001 ERCS| ON CONTROL ( BLANKET) MR 600 5. 00 3, 000. 00
21 (S) 203016 ERCSI ON CONTROL ( TYPE D) HA 0.2 16, 000. 00 3, 200. 00
22 390103 ASPHALT CONCRETE ( TYPE B) TONN 11 450. 00 4, 950. 00
23 390115 ASPHALT CONCRETE ( BRI DGE) TONN 7 450. 00 3, 150. 00
24 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 70 30. 00 2, 100. 00
25 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 17 1, 550. 00 26, 350. 00
26 (S) 512234 FURNI SH PRECAST PRESTRESSED CONCRETE EA 1 20, 000. 00 20, 000. 00
G RDER (30 M- 35 M
27 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 1 6, 000. 00 6, 000. 00
G RDER
28 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 2, 950 5. 10 15, 045. 00
29 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 2, 000. 00 2, 000. 00
30 (F) 048149 BARRI ER RAI LI NG ( TYPE 1) M 32 310. 00 9, 920. 00
31 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 600 1. 00 600. 00
32 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 7 30. 00 210. 00
33 (S) 861503 MODI FY LI GHTI NG LS LUVP SUM 15, 000. 00* 15, 000. 00

TOTAL 165, 299. 00
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08-493104

SUMMARY

08-RI V- 215
01/ 13/ 00
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ I
10. 00 2000. 00|
6, 800. 00* 6800. 00|
9, 000. 00* 9000. 00|
75. 00 375. 00|
1.20 276. 00|
200. 00 2800. 00|
9.50 6650. 00|
4.60 207. 00|
2.30 1840. 00|
27. 60 414. 00|
3.50 350. 00|
5.75 115. 00|
2.50 120. 00|
57. 50 460. 00|
35.00 280. 00|
14. 00 1960. 00|
53. 00 1696. 00|
90. 00 5490. 00|
98. 00 1078. 00|
5. 00 3000. 00|
10, 000. 00 2000. 00|
500. 00 5500. 00|
500. 00 3500. 00|
58. 50 4095. 00|
2, 620. 00 44540. 00|
22, 000. 00 22000. 00|
8, 550. 00 8550. 00|
8. 50 25075. 00|
1, 000. 00 1000. 00|
340. 00 10880. 00|
.80 480. 00|
27.00 189. 00|
11, 000. 00* 11000. 00|
183, 720. 00

2, 900.
19, 000.
8, 000.
4

1, 000.
400.

25.
16, 000.

OF

00*

RE MA

440.
1320.
5460.
2304.
4392.

726.
2700.
1800.
2420.
3080.
1890.

49300.
19000.
8000.
11800.
1000.
12800.
450.
175.
16000.

214, 000. 00

I NI

BI DDERS
_______________________________ |
FOURTH
Bl D AMOUNT
_______________________________ |

5.00 1000
10, 000. 00* 10000
37, 500. 00* 37500
100. 00 500
1.50 345
500. 00 7000
5. 00 3500
10. 00 450
2.50 2000
30. 00 450
3.50 350
10. 00 200
10. 00 480
30. 00 240.
100. 00 800.
50. 00 7000.
100. 00 3200.
30. 00 1830.
100. 00 1100.
5. 00 3000.
10, 000. 00 2000.
300. 00 3300.
500. 00 3500.
25. 00 1750.
3, 000. 00 51000.
30, 000. 00 30000.
15, 000. 00 15000.
5. 00 14750.
750. 00 750.
300. 00 9600.
1.00 600.
30. 00 210.
13, 000. 00~ 13000.
226, 405. 00

Bl D245
PACE 7
01/18/00
FI FTH
BI D AMOUNT
9. 00 1800
7, 000. 00* 7000
38, 393. 00* 38393
65. 00 325
1.00 230
250. 00 3500
4.50 3150
5. 00 225
2.00 1600
25.00 375
4.00 400
15. 00 300.
3. 00 144.
150. 00 1200.
100. 00 800.
30. 00 4200.
55. 00 1760.
100. 00 6100.
90. 00 990.
4.50 2700.
8, 640. 00 1728.
160. 00 1760.
160. 00 1120.
25. 00 1750.
5, 000. 00 85000.
20, 000. 00 20000.
6, 000. 00 6000.
2.50 7375.
500. 00 500.
400. 00 12800.
1.00 600.
25. 00 175.
16, 000. 00~ 16000.
230, 000. 00



08-493104 Bl D245

08- Rl V- 215 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
01/ 13/ 00 01/ 18/ 00
| TEM SI XTH
| BI D AMOUNT
I _______________________________
1] 10. 00 2000. 00
2 | 2, 500. 00* 2500. 00
3| 35, 000. 00* 35000. 00
4 | 200. 00 1000. 00
5 | 5. 00 1150. 00
6 | 300. 00 4200. 00
7| 10. 00 7000. 00
8 | 32.00 1440. 00
9 | 5. 00 4000. 00
10 | 15. 00 225. 00
11 | 5. 00 500. 00
12 | 15. 00 300. 00
13 | 12.00 576. 00
14 | 125. 00 1000. 00
15 | 100. 00 800. 00
16 | 20. 00 2800. 00
17 | 160. 00 5120. 00
18 | 100. 00 6100. 00
19 | 100. 00 1100. 00
20 | 10. 00 6000. 00
21 | 10, 000. 00 2000. 00
22 | 200. 00 2200. 00
23 | 200. 00 1400. 00
24 | 32.00 2240. 00
25 | 3, 000. 00 51000. 00
26 | 27, 000. 00 27000. 00
27 | 7, 000. 00 7000. 00
28 | 7.50 22125. 00
29 | 500. 00 500. 00
30 | 400. 00 12800. 00
31 | 6. 00 3600. 00
32 | 100. 00 700. 00
33 | 17, 000. 00* 17000. 00

TOT 232,376. 00



